MS-944 (5-99)



PROPOSAL AND CONTRACT (WHEN EXECUTED)

INSTRUCTIONS ON PAGE 4

THIS PROPOSAL INCLUDES INSTRUCTIONS TO BIDDERS

A. DEPOSIT OF F	PROPOSALS.	
All envelopes cont	aining Bid proposals shall	POTTER TOWNSHIP
	"Bid Proposal for letting of	MUNICIPALITY (NAME & TYPE)
	6-Jun-25 ."	Send-districted detailed in a settlem of the incident of the i
	DATE	LISA KRONER
		SECRETARY
	will be received on or before	404 Observe But
2:00 PM TIME	on the above Letting Date.	124 Short Rd SPRING MILLS PA 16875
TIME		SPRING MILLS PA 16875 ADDRESS
Bids will be opene	d and read at approximately	ABBILESS
2:00 PM	, on the above Letting Date.	PROPOSALS MUST BE MAILED OR OTHERWISE
TIME		DELIVERED TO THE ABOVE ADDRESS.
and the second		
		materials (including Form CS 4171, PennDot Certificate of
	Attachment), in accordance with drawings	e following project as more specifically set forth in the Schedule of
"attac		and specifications of the at as well as the supplements and special requirements
		nt PennDOT Specifications (Publication 408), except (a) bidders
), and (b) Marshall testing of bituminous paving materials is not
required	I (Sec. 401).	15 SANDON MONT CONNECTED CONTROL CONTROL AND CONTROL C
The Cer	rtificate of Compliance must be complet	ed and delivered to the municipality for each days shipment.
0 K 11	-t-1 - 0	
		tor will begin work on the date specified in the notice to proceed its, and will complete work by Aug. 31, 2025
		uidated damages may be applied at a rate of \$975.00 per day
	h calander day after the deadlline.	nuated damages may be applied at a rate of \$375.00 per day
707 0407	rodiander day unter the dedamne.	
3 Accomp	anying this proposal is a certified check or	bid bond in the amount of 10% made payable to the municipality
		be forfeited in case the contractor fails to comply with the
	nents of the proposal.	
4 Contrac	tor's CDL Program Statement of Complian	ce must be completed and submitted with Bid.
B. PROPOSAL OF:		
B. PROPOSAL OF.		(NAME OF CONTRACTOR)
		(ADDRESS)
	CONTRACTOR	C CERTIFICATION
It ie h	ereby certified as follows:	S CERTIFICATION
1	The only person interested in the propo	osal as principal (s) is (are):
£	The strip person interested in the prope	soci de principal (e) le (ale).
	W	
2	None of the above persons are employ	ees of the municipality.
3	This proposal is made without collusion	n with any other person, firm or corporation.
3	This proposal is made without collusion	with any other person, firm of corporation.
4	All plans and specifications referred to	above and the site of the work have been examined by the
	contractor. The contractor understands	s that the quantities indicated herein are approximate and are
		and that all work is payable on the basis of the unit price listed
	on the Schedule of Prices. (Attachmen	t 1).

- The contractor will comply with all requirements of the laws and implementing regulations of the Commonwealth of Pennsylvania and the United States relating to human relations, equal opportunity and non-discrimination in employment, and will pay to workmen employed in the performance of the contract the wages to which they may be entitled.
- The contractor will provide the municipality with a performance bond, conditioned upon the faithful performance of the contract in accordance with the plans, specifications and conditions thereof, and a payment bond, conditioned on the prompt payment of all material furnished and labor supplied or performed in the prosecution of the work, in accordance with the Public Works Contractors' Bond Law

CONTRACTOR				
WITNESSED OR ATTESTED BY:	TITLE:	(SEAL)		
SEAL	TITLE:	(SEAL)		
TO BE EXECUTED ONLY IF	THE EVENT THE ABOVE PROPOSAL IS	ACCEPTED		
ACCEPTED ON:	DATE			
	POTTER TOWNSHIP MUNICIPALITY			
ATTESTED BY:	TITLE:			
SEAL	TITLE:			
	TITLE:			
	TITLE:	7.		

CONTRACT SPECIAL PROVISIONS

POTTER TOWNSHIP CENTRE COUNTY

PAVING CROSS SLOPES

Cross slopes on municipal paving projects shall be maintained at 3% unless otherwise directed. This will be maintained on all courses of bituminous pavement including base, scratch and leveling, and wearing courses.

BITUMINOUS PRICE ADJUSTMENT

The provisions of Section 110.04 of Publication 408 will apply to this project. All minimums and threshholds as detailed in section 110,04 will apply. The contractor is responsible for calculating if the adjustment applies and the price rebate or price increase. All computations will be verified by the municipality prior to payment of any invoices.

The price index for asphalt cement (PG 64-22) will be based on the Monthly Index Prices for Asphalt Cement published by the Department (PENNDOT) on the last Wednesday of each month. The date of the price index (IB) will be considered the first date of the advertisement of the project. Use this price index in accordance with Section 110.04 PRICE ADJUSTMENT OF BITUMINOUS MATERIALS.

For quantities of material less than those specified in Section 110.04 of Publication 408 a separate escalator clause may be inserted by the municipality only. Contractors shall not insert escalator clauses. If no separate escalator clause is included no price adjustment shall be considered for quantities less than those stated in Publication 408.

INCIDENTAL ITEMS

The following items are considered incidental to all other items on this contract and are the responsibility of the contractor:

Cleaning of existing bituminous surface by sweeping.

Application of bituminous tack coat including vertical surfaces as per Pub. 408...

Place 12 inch width seal along all curbs and 6 inches on each side of all paving joints.(Utilize PG 58-28 or PG 64-22 bituminous material.)

Maintenance and protection of traffic as per Pub. 203.

MISCELLANEOUS ITEMS

All work must be completed as directed by the municipality.

The municipality reserves the right to increase or decrease any and all items of work.

The municipality reserves the right to accept or reject any and all bids...

Project review with the municipality required two weeks prior to the start of work.

All wearing courses will utilize PG 64S-22 bituminous material.

Prevailing wage rates will apply to this project.

WARM MIX ASPHALT

All bituminous courses must be "Warm Mix Asphalt" unless otherwise specified. Any changes to the specified material must be approved by the municipality and PENNDOT at least two weeks prior to the start of the operation. The contractor must provide copies of the PNNDOT approved mix designs to the municipality. Any savings must be passed onto the municipality and no cost increases will be allowed for this action.

SAMPLING REQUIREMENTS

The contractor will submitt a sampling plan for all bituminous products to the municipality. Sampling will be according to Publication 408. All samples shall be submitted to the municipality and will be stored and maintained until one year after the projects is accepted.

REQUIRED ITEMS

The following items must be provided by the contractor:

Bituminous Paving Mix Design Sheets

Delivery tickets for all materials.

CS 4171 Certificate of Compliance, for all materials.

If a Bituminous Price Adjustment is anticipated the contractor shall notify the municipality in writing, including an estimated cost associated with the adjustment.

The municipality reserves the right to adjust quantities, if necessary, to meet budget constraints.



COMMONWEALTH OF PENNSYLVANIA

PUBLIC WORKS EMPLOYMENT VERIFICATION FORM

Contracting Public Body Contract/Project No Project Description As a contractor/subcontractor for the above referenced public works contract, I hereby affirm that as of the above date, our company is in compliance with the Public Works Employment Verification Act ('the Act') through utilization of the federal E-Verify Program (EVP) operated by the United States Department of Homeland Security. To the best of my/our knowledge, all employees hired post January 1, 2013 are authorized to work in the United States. It is also agreed to that all public works contractors/subcontractors will utilize the federal EVP to verify the employment eligibility of each new hire within five (5) business days of the employee start date throughout the duration of the public works contract. Documentation confirming the use of the federal EVP upon each new hire shall be maintained in the event of an investigation or audit. I,			Date
City State Zip Code			
Contractor Subcontractor (check one) Contracting Public Body Contract/Project No Project Description As a contractor/subcontractor for the above referenced public works contract, I hereby affirm that as of the above date, our company is in compliance with the Public Works Employment Verification Act ('the Act') through utilization of the federal E-Verify Program (EVP) operated by the United States Department of Homeland Security. To the best of my/our knowledge, all employees hired post January 1, 2013 are authorized to work in the United States. It is also agreed to that all public works contractors/subcontractors will utilize the federal EVP to verify the employment eligibility of each new hire within five (5) business days of the employee start date throughout the duration of the public works contract. Documentation confirming the use of the federal EVP upon each new hire shall be maintained in the event of an investigation or audit. I,	Business or Organization Name (Employer)	
Contract/Project No Project Description Project Location As a contractor/subcontractor for the above referenced public works contract, I hereby affirm that as of the above date, our company is in compliance with the Public Works Employment Verification Act ('the Act') through utilization of the federal E-Verify Program (EVP) operated by the United States Department of Homeland Security. To the best of my/our knowledge, all employees hired post January 1, 2013 are authorized to work in the United States. It is also agreed to that all public works contractors/subcontractors will utilize the federal EVP to verify the employment eligibility of each new hire within five (5) business days of the employee start date throughout the duration of the public works contract. Documentation confirming the use of the federal EVP upon each new hire shall be maintained in the event of an investigation or audit. I,, authorized representative of the company above, attest that the information contained in this verification form is true and correct and understand that the submission of false or misleading information in connection with the above verification shall be subject to	Address		
Contract/Project No Project Description Project Location As a contractor/subcontractor for the above referenced public works contract, I hereby affirm that as of the above date, our company is in compliance with the Public Works Employment Verification Act ('the Act') through utilization of the federal E-Verify Program (EVP) operated by the United States Department of Homeland Security. To the best of my/our knowledge, all employees hired post January 1, 2013 are authorized to work in the United States. It is also agreed to that all public works contractors/subcontractors will utilize the federal EVP to verify the employment eligibility of each new hire within five (5) business days of the employee start date throughout the duration of the public works contract. Documentation confirming the use of the federal EVP upon each new hire shall be maintained in the event of an investigation or audit. I,, authorized representative of the company above, attest that the information contained in this verification form is true and correct and understand that the submission of false or misleading information in connection with the above verification shall be subject to	City	State	Zip Code
Project Description	Contractor Subcontract	or (check one)	
Project Location As a contractor/subcontractor for the above referenced public works contract, I hereby affirm that as of the above date, our company is in compliance with the Public Works Employment Verification Act ('the Act') through utilization of the federal E-Verify Program (EVP) operated by the United States Department of Homeland Security. To the best of my/our knowledge, all employees hired post January 1, 2013 are authorized to work in the United States. It is also agreed to that all public works contractors/subcontractors will utilize the federal EVP to verify the employment eligibility of each new hire within five (5) business days of the employee start date throughout the duration of the public works contract. Documentation confirming the use of the federal EVP upon each new hire shall be maintained in the event of an investigation or audit. I,, authorized representative of the company above, attest that the information contained in this verification form is true and correct and understand that the submission of false or misleading information in connection with the above verification shall be subject to	Contracting Public Body	U	
Project Location As a contractor/subcontractor for the above referenced public works contract, I hereby affirm that as of the above date, our company is in compliance with the Public Works Employment Verification Act ('the Act') through utilization of the federal E-Verify Program (EVP) operated by the United States Department of Homeland Security. To the best of my/our knowledge, all employees hired post January 1, 2013 are authorized to work in the United States. It is also agreed to that all public works contractors/subcontractors will utilize the federal EVP to verify the employment eligibility of each new hire within five (5) business days of the employee start date throughout the duration of the public works contract. Documentation confirming the use of the federal EVP upon each new hire shall be maintained in the event of an investigation or audit. I,, authorized representative of the company above, attest that the information contained in this verification form is true and correct and understand that the submission of false or misleading information in connection with the above verification shall be subject to	Contract/Project No		
As a contractor/subcontractor for the above referenced public works contract, I hereby affirm that as of the above date, our company is in compliance with the Public Works Employment Verification Act ('the Act') through utilization of the federal E-Verify Program (EVP) operated by the United States Department of Homeland Security. To the best of my/our knowledge, all employees hired post January 1, 2013 are authorized to work in the United States. It is also agreed to that all public works contractors/subcontractors will utilize the federal EVP to verify the employment eligibility of each new hire within five (5) business days of the employee start date throughout the duration of the public works contract. Documentation confirming the use of the federal EVP upon each new hire shall be maintained in the event of an investigation or audit. I,, authorized representative of the company above, attest that the information contained in this verification form is true and correct and understand that the submission of false or misleading information in connection with the above verification shall be subject to			
As a contractor/subcontractor for the above referenced public works contract, I hereby affirm that as of the above date, our company is in compliance with the Public Works Employment Verification Act ('the Act') through utilization of the federal E-Verify Program (EVP) operated by the United States Department of Homeland Security. To the best of my/our knowledge, all employees hired post January 1, 2013 are authorized to work in the United States. It is also agreed to that all public works contractors/subcontractors will utilize the federal EVP to verify the employment eligibility of each new hire within five (5) business days of the employee start date throughout the duration of the public works contract. Documentation confirming the use of the federal EVP upon each new hire shall be maintained in the event of an investigation or audit. I,, authorized representative of the company above, attest that the information contained in this verification form is true and correct and understand that the submission of false or misleading information in connection with the above verification shall be subject to	Project Location		
l,, authorized representative of the company above, attest that the information contained in this verification form is true and correct and understand that the submission of false or misleading information in connection with the above verification shall be subject to	of the above date, our company ('the Act') through utilization of Department of Homeland Secu January 1, 2013 are authorized to that all pul verify the employment eligibility	y is in compliance with the Purof the federal E-Verify Programmer. To the best of my/our or work in the United States. The works contractors/subcomy of each new hire within five	blic Works Employment Verification Ac m (EVP) operated by the United States r knowledge, all employees hired pos ntractors will utilize the federal EVP to (5) business days of the employee star
information contained in this verification form is true and correct and understand that the submission of false or misleading information in connection with the above verification shall be subject to	federal EVP upon each new hire	shall be maintained in the eve	ent of an investigation or audit.
	information contained in this ve of false or misleading informa	rification form is true and corr	rect and understand that the submission
1.47.2.47			2 -

CDL Program Contractors Statement of Compliance

Due to the nature of the work which this contractor may perform for this employer, this contractor must use employees who perform safety-sensitive functions for which a Commercial Drivers Liscense (CDL) is typically required. Under federal Department of Transportation regulations (49 CFR Parts 40 and 382), the contractor is responsible for implementing a drug and alcohol testing program for these employees. Prior to being awarded any contract by this employer, and every six months thereafter of the contract, this contractor must certify its compliance with these regulations to the employer by signing the form below.

This hereby certifies that on(Date)					
	(Date)				
	(Name of Contractor)				
did provide the employer with the follow participation in a qualified drug and ald		to the contract	tor's current		
Testing Program Name					
Program Contact Person					
Address					
Post Office	St	ate	Zip		
Phone #					
Contractor's Signature					
Contractor's Name					

Note: An original signed copy of this form must be retained by the employer with this contract.

PERFORMANCE BOND (With Corporate Surety)

KNOW ALL MEN BY THESE PRESENTS, That we,

	(NAME AND ADDRESS OF	CON	TRACTOR)	
as Principal and				
a corporation incorporated under the	laws of the State of	(SUI	RETY COMPANY) (NAME OF STATE)	as Surety
are held and firmly bound unto			(in the full and just sum of
and the same and the same and	(NAME OF MUNICI	IPAL	ITY)	_ in the fall and just sain of
lawful money to the United States of made, we bind ourselves, our heirs, e				
WHEREAS, the above boun the undertaking of certain obligations	den Principal has entered into a co as therein set forth.	ontra	act with the above Municipality, b	earing even date herewith, for
respects comply with and faithfully per to and made a part thereof, and suc a manner satisfactory to the munici shall be and remain in full force, virtu	h alterations as may be made in sa pality fulfill all obligations as therei	said aid S n se	Contract, including the Specific Specifications as therein provided to the this Obligation shall	ations and conditions referred d, and shall well and truly, and in be void, but otherwise the same
approval of the Municipality or the Pr their heirs, executors, administrators, forebearance being hereby waived.			All a transport and the transport of the second	
IN WITNESS WHEREOF, the authorizing the same to be done on	ne said Principal and Surety have d		•	oursuant to due and legal action
	(DATE OF BO	OND)		
PLACE SEAL	Attest / Witness:			
HERE			CONT	RACTOR
	В	ΒY		
TITLE:		, ,	TITLE:	
PLACE SEAL HERE	Attest / Witness:		SURETY COM	PANY
TITLE:			TITLE:	

MS-944S	PAYMENT BO	ND		Attachment 3
	MEN BY THESE PRESENTS, 1	CHARGO ACCIONA DECICIONA DE CONTRA D		
of	1 1 1 1 20 20	as PRINCIPAL and		
그는 그렇게 그렇게 가게하는 어려웠다. 그런	ed under the laws of the State o	r	as SURETY,	
held and firmly bond unto	o the	/\$	- 0'	d just sum of
United States of America	to be paid to the said	(\$	A Land Control	ul money of the
		our heirs, executors, administrator	_or its assigns	, to which
	, jointly and severally, firmly by t		5,	
outdood and doorging	, jointly and boyorally, lilling by t	nose presents.		
municipality hereinafter of		is entered into a contract with the te herewith, for the improvement o consisting of:		
for approximately the sur	m of:	(\$)	dollars.
PRINCIPAL shall and wi due by contract or other material furnished or lab said for material or labor equipment used and ser such work, then this oblig The PRINCIP that any individual firm, the been paid in full therefor, and may prosecute the s have execution thereon. any costs of expenses or RECOVERY be subject to the provisic approved December 20, hereof, as fully and comp It is further pu in the work to be done of the giving by the Obligee forebearance on the part release the PRINCIPAL forebearance being here	Il promptly pay or cause to be p wise, to any individual, firm, part or supplied or performed in the entered into and became compvices rendered by public utilities gation to be void, otherwise to repart or supplied or properties of the work as provartnership, association or corpe prosecution of the work as provartnership, association or corpe prosecution of the work as provartnership, assumpsit on this learner to final for such sum or surprovided, however, that the Obfer such suit. By any individual, firm, partners ons of the "Public Works Contral 1967, P. L. 869, which Act shall pletely as though its provisions or rovided that any alterations which materials to be furnished or late of any extension of time for the tof either the Obligee or the Pri and the SURETY or SURETIES by waived.	oligation is such that if the above to aid in full all sums of money which thership, association or corporation prosecution of the work, whether conent parts of the work and for rest in, or in connection with the prosecution in full force and effect. By and severally, agree with the Obration, which has performed laborated, and any public utility which Payment Bond in his, their, or its common as may be justly due him, their ligee shall not be liable for the payor in the incorporated herein and made were fully and at length herein recommon and the contract or a performance of the contract or a notipal to the other, shall not in any so of any such alteration, extension that the contract or a notipal to the other, shall not in any so of any such alteration, extension that the contract or a notipal to the other, shall not in any so of any such alteration, extension that the contract or a notipal to the other, shall not in any so of any such alteration, extension that the contract or a notipal to the other, shall not in any so of any such alteration, extension that the contract or a notipal to the other, shall not in any so of any such alteration, extension that the contract or a notipal to the other, shall not in any so of any such alteration, extension that the contract or a notipal to the other.	n may be in, for all or not the ental of the ecution of bligee herein or or has not own name m or it, and yment of ereunder shall . 385, a part ited. le contract or nder it or ny other y way of	
		SURETT CUMPANY		
TITLE:		TITLE:		
C 55 5550				

AFFIDAVIT RE

ACCEPTING PROVISIONS OF THE WORKMEN'S COMPENSATION ACT

State of))) ss:		
County of)) being duly sworn acco	ording to law deposes and s	he has ays that they have it has
accepted the provisions of the Workmen	's Compensation Act of 1	915 of the Commonwealth o	
has its supplements and amendments, and h	his lave insured their liability t its	thereunder in accordance w	ith the terms of said
Act with	(SURETY COMPAN	Y)	
		(TYPE OR PRINT)	CONTRACTOR
	ВУ	SIGN	
		SIGN	ATURE
Sworn to and subscribed before me t	his day of	A.D.	·
		SIGN	ATURE
		My Commission Expir	(DATE)

			ATTACHME	ENT 1		
	LOCATION O	F WORK:		POTTER TOV	VNSHIP	CENTRE COUNTY
Шт	Route	Length	<u>Width</u>	ADT	SRL	
B 분	0	0	0	0	L	
525	0	0	0	0	L	
Z m I	0	0	0	0	L	
은요절	0	0	0	0	L	
조 끝 글	0	0	0	0	L	
S H H	0	0	0	0	L	
SEE	0	0	0	0	L	
THIS COM M	0	0	0	0	L	
	0	0	0	0	L	
	0	0	0	0	L	
	DESCRIPTION	OF WORK: SI	EE ATTACHME	NT #1A FOR EA	CH ITEM LI	STED BELOW

			SCHEDULE OF PR	ICES	
Item 1 No.	Approximate 2 quantities	Unit 3	*Description 4	Unit 5 Price	6

1	No.	2 quantities	3	4	5 Price	6
	1	5922	SY	ROADWAY BASE REPAIRS		
						1
			1			
L						

* Description
Must include ADT on wearing surfaces.
USE OF CUTBACK ASPHALT IS PROHIBITED
BETWEEN MAY 1st AND OCTOBER 31st EXCEPT
AS NOTED IN BULLETIN NO. 25.

SUBTOTAL SUBTOTAL (FROM OTHER ATTACHMENTS) TOTAL AMOUNT OF BID

Total

ATTACHMENT #1A CONTRACTORS WORK SHEET

MUNICIPALITY: POTTER TOWNSH

DATE:

May 19, 2025

COUNTY: CEI

CENTRE COUNTY

PROJECT NUMBER: 0

Work Description:

Repair roadway base areas to the depth and width indicated. Work will include excavation, removal and disposal of material (or as directed by the municipality), and tack coating of all vertical bituminous surfaces. Furnish, place, and compact 19 mm Binder Course material (the cost of this material is included in the unit price of this item). Seal all joints Undercut unstable areas as directed and replace and compact 2A aggregate material (this work will be paid as an extra work item, approval required prior to completing). All

			ROADWA	Y BASE	REPAI	RS	
LOCATION OF WORK	FROM	то	L	w	DEPTH (in.)	SY	REMARKS
T-508	0	0	various	various	4	2455	0
T-523	0	0	various	various	4	2195	0
T-516	0	0	various	various	4	635	0
T-519	0	0	various	various	4	472	0
T-436	0	0	various	various	4	158	0
T-517	0	0	various	various	4	7	0

ITEM TOTALS

5922

WILLIAMS ROAD

FEET	FEET		TOTAL
4	14	56	6.222222
14	9	126	14
82	9	738	82
13	35	455	50.55556
6	40	240	26.66667
6	14	84	9.333333
18	4	72	8
4	90	360	40
8	28	224	24.88889
4	50	200	22.22222
4	14	56	6.222222
7	40	280	31.11111
4	42	168	18.66667
3	124	372	41.33333
5	25	125	13.88889
7	40	280	31.11111
5	118	590	65.55556
5	32	160	17.77778
7	50	350	38.88889
6	27	162	18
10	48	480	53.33333
7	108	756	84
4	35	140	15.55556
19	168	3192	354.6667
19	291	5529	614.3333
6	40	240	26.66667
13	167	2171	241.2222
6	24	144	16
4	32	128	14.22222
3	54	162	18
5	70	350	38.88889
5	. 20	100	11.11111
4	85	340	37.77778
4	8	32	3.555556
10	6	60	6.666667
24	4	96	10.66667
6	90	540	60
10	30	300	33.33333
6	140	840	93.33333
5	45	225	25
11	70	770	85.55556
8		360	40
6	8	48	5.333333

2455.667

TOTAL

GOODHART

TOTAL

FEET	FEET		TOTAL
5	114	570	63.33333
6	54	324	36
4	8	32	3.555556
16	35	560	62.22222
16	49	784	87.11111
9	47	423	47
8	53	424	47.11111
8	29	232	25.77778
10	26	260	28.88889
16	16	256	28.44444
3	129	387	43
3	129	387	43

472.4444

LUSE

FEET FEET TOTAL
75 19 1425 **158.3333**

MCCOOOL

FEET FEET TOTAL
4 16 64 **7.111111**

AIRPORT ROAD

AIRPORT			124 (2000)
FEET	FEET		TOTAL
3	43	129	14.33333
3	370	1110	123.3333
3	251	753	83.66667
3	70	210	23.33333
7	164	1148	127.5556
4	235	940	104.4444
4	51	204	22.66667
7	36	252	28
16	21	336	37.33333
5	15	75	8.333333
16	3	48	5.333333
3	63	189	21
17	4	68	7.555556
3	95	285	31.66667
3	82	246	27.33333
3	41	123	13.66667
3	60	180	20
3	38	114	12.66667
3	109	327	36.33333
3	38	114	12.66667
3	55	165	18.33333
3	70	210	23.33333
3	33	99	11
3	42	126	14
. 3	142	426	47.33333
3	132	396	44
3	210	630	70
3	125	375	41.66667
3	195	585	65
3	130	390	43.33333
3	300	900	100
3	300	900	100
3	74	222	24.66667
3	225	675	75 55
3	165	495	55
3	136	408	45.33333
3	130	390	43.33333
3	115	345	38.33333
3	50	150	16.66667
96	18	1728	192
4	116	464	51.55556
60	4	240	26.66667
16	4	64	7.111111
15	3	45	5
80	5	400	44.44444
63	4	252	28
60	24	1440	160
50	24	1200	133.3333
TOTAL			2195.667

\sim	_	^	D	١.
1	-	Α	\mathbf{H}	

FEET	FEET		TOTAL
4	110	440	48.88889
3	55	165	18.33333
3	40	120	13.33333
16	22	352	39.11111
3	35	105	11.66667
5	28	140	15.55556
3	90	270	30
3	17	51	5.666667
3	25	75	8.333333
3	23	69	7.666667
3	43	129	14.33333
7	46	322	35.77778
5	58	290	32.22222
16	25	400	44.44444
4	75	300	33.33333
3	35	105	11.66667
6	181	1086	120.6667
3	77	231	25.66667
7	70	490	54.44444
3	22	66	7.333333
4	16	64	7.111111
4	16	64	7.111111
4	16	64	7.111111
4	16	64	7.111111
4	16	64	7.111111
4	32	128	14.22222
4	16	64	7.111111

TOTAL 635.3333

Project Name:	2025 Base Repair Paving - Williams Road T508
General Description:	Remove distressed pavement, repairing base deficiencies and repave.
Project Locality	Potter Township
Awarding Agency:	Potter Township
Contract Award Date:	6/16/2025
Serial Number:	25-05467
Project Classification:	Heavy/Highway
Determination Date:	5/22/2025
Assigned Field Office:	Altoona
Field Office Phone Number:	(814)940-6224
Toll Free Phone Number:	
Project County:	Centre County

Commonwealth of Pennsylvania Report Date: 5/28/2025

Project: 25-05467 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Asbestos & Insulation Workers	7/1/2024		\$43.00	\$29.86	\$72.86
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2024		\$36.71	\$19,13	\$55.84
Boilermakers	1/1/2023		\$51.27	\$35.30	\$86.57
Bricklayer	6/1/2024		\$37.39	\$22.78	\$60.17
Bricklayer	6/1/2025		\$38.65	\$23.52	\$62.17
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	4/28/2024		\$38.78	\$20.03	\$58.81
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/4/2025		\$40.63	\$20.03	\$60.66
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/3/2026		\$42.48	\$20.03	\$62.51
Carpenters - Piledriver/Welder	1/1/2024		\$42.13	\$21.97	\$64.10
Carpenters - Piledriver/Welder	1/1/2025		\$43.38	\$22.72	\$66.10
Carpenters - Piledriver/Welder	1/1/2026		\$44.63	\$23.47	\$68.10
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	6/1/2024		\$33.72	\$19.20	\$52.92
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	6/1/2025		\$34.76	\$20.91	\$55.67
Cement Finishers & Plasterers	4/28/2024		\$30.23	\$22.27	\$52.50
Cement Finishers & Plasterers	5/4/2025		\$32.23	\$22.27	\$54.50
Cement Finishers & Plasterers	5/3/2026	V 1000	\$34.23	\$22.27	\$56.50
Cement Finishers & Plasterers	5/3/2027		\$33.49	\$25.01	\$58.50
Cement Masons	1/1/2024		\$31.22	\$20.22	\$51.44
Cement Masons	1/1/2025		\$31.97	\$21.47	\$53.44
Cement Masons	1/1/2026		\$32.97	\$22.47	\$55,44
Drywall Finisher	6/1/2023		\$32.39	\$23.75	\$56.14
Drywall Finisher	1/1/2025	THE RE	\$34.01	\$24.63	\$58.64
Electricians & Telecommunications Installation Technician	12/27/2024		\$50.86	\$32.69	\$83.55
Electricians & Telecommunications Installation Technician	12/26/2025		\$54.16	\$32.69	\$86.85
Elevator Constructor	1/1/2024		\$60.76	\$39.19	\$99.95
Elevator Constructor	1/1/2025		\$63.40	\$40.03	\$103.43
Glazier	9/1/2024		\$26.00	\$26.95	\$52.95
Iron Workers	6/1/2024		\$32.99	\$34.30	\$67.29
Iron Workers	6/1/2025		\$34.76	\$34.73	\$69.49
Laborers (Class 01 - See notes)	1/1/2024		\$26.31	\$17.79	\$44.10
Laborers (Class 01 - See notes)	1/1/2025		\$28.31	\$17.82	\$46.13
Laborers (Class 01 - See notes)	1/1/2026		\$29.31	\$18.82	\$48,13
Laborers (Class 01 - See notes)	1/1/2027		\$30.31	\$19.82	\$50.13
Laborers (Class 02 - See notes)	1/1/2024		\$29.56	\$17.79	\$47.35
Laborers (Class 02 - See notes)	1/1/2025		\$30.66	\$17.82	\$48.48
Laborers (Class 02 - See notes)	1/1/2026		\$31.66	\$18.82	\$50.48
Laborers (Class 02 - See notes)	1/1/2027		\$32.66	\$19.82	\$52.48
Laborers (Class 03 - See notes)	1/1/2024		\$28.66	\$17.79	\$46.45
Laborers (Class 03 - See notes)	1/1/2025		\$31.56	\$17.82	\$49.38

Commonwealth of Pennsylvania Report Date: 5/28/2025

Project: 25-05467 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 03 - See notes)	1/1/2026		\$32.56	\$18.82	\$51.38
Laborers (Class 03 - See notes)	1/1/2027		\$33.56	\$19.82	\$53.38
Laborers (Class 04 - See notes)	1/1/2024		\$25.31	\$17.79	\$43.10
Laborers (Class 04 - See notes)	1/1/2025		\$27.31	\$17.82	\$45.13
Laborers (Class 04 - See notes)	1/1/2026		\$28.31	\$18.82	\$47.13
Laborers (Class 04 - See notes)	1/1/2027	di,	\$29.31	\$19.82	\$49.13
Landscape Laborer (Skilled)	1/1/2024		\$24.79	\$18.53	\$43.32
Landscape Laborer (Skilled)	1/1/2025		\$25.79	\$18.78	\$44.57
Landscape Laborer (Skilled)	1/1/2026		\$26.79	\$19.03	\$45.82
Landscape Laborer (Tractor Operator)	1/1/2024		\$25.09	\$18.53	\$43.62
Landscape Laborer (Tractor Operator)	1/1/2025		\$26.09	\$18.78	\$44.87
Landscape Laborer (Tractor Operator)	1/1/2026		\$27.09	\$19.03	\$46.12
Landscape Laborer	1/1/2024		\$24.37	\$18.53	\$42.90
Landscape Laborer	1/1/2025		\$25.37	\$18.78	\$44.15
Landscape Laborer	1/1/2026		\$26.37	\$19.03	\$45.40
Marble Mason	5/1/2024		\$35.25	\$19.24	\$54.49
Marble Mason	5/1/2025		\$37.20	\$19.24	\$56.44
Marble Mason	5/1/2026		\$39.15	\$19.24	\$58.39
Millwright	6/1/2020	en sere	\$41.68	\$20.32	\$62,00
Operators (Class 01 - see notes)	7/1/2023		\$35.87	\$20.92	\$56.79
Operators (Class 01 - see notes)	7/1/2024		\$36.87	\$21.42	\$58.29
Operators (Class 01 - see notes)	7/1/2025		\$37.97	\$21.82	\$59.79
Operators (Class 01 - see notes)	7/1/2026		\$39.12	\$22,17	\$61,29
Operators (Class 02 -see notes)	7/1/2022		\$29.55	\$20.62	\$50.17
Operators (Class 02 -see notes)	7/1/2023		\$31.25	\$20.92	\$52,17
Operators (Class 02 -see notes)	7/1/2024		\$32.87	\$21.42	\$54.29
Operators (Class 02 -see notes)	7/1/2025		\$33.35	\$21.82	\$55.17
Operators (Class 02 -see notes)	7/1/2026		\$34.50	\$22.17	\$56.67
Operators (Class 03 - See notes)	7/1/2022		\$27.00	\$20.62	\$47.62
Operators (Class 03 - See notes)	7/1/2023		\$28.70	\$20.92	\$49.62
Operators (Class 03 - See notes)	7/1/2024		\$29.70	\$21.42	\$51.12
Operators (Class 03 - See notes)	7/1/2025		\$30.80	\$21.82	\$52.62
Operators (Class 03 - See notes)	7/1/2026	Mark of the	\$31.95	\$22.17	\$54.12
Operators (Class 04 - Chief of Party (Surveying and Layout))	7/1/2024		\$29.30	\$21.42	\$50.72
Operators (Class 04 - Chief of Party (Surveying and Layout))	7/1/2025		\$30.40	\$21.82	\$52.22
Operators (Class 04 - Chief of Party (Surveying and Layout))	7/1/2026		\$31.55	\$22.17	\$53.72
Operators (Class 04 - Instrument Person (Surveying & Layout))	7/1/2024		\$28.30	\$21.42	\$49.72
Operators (Class 04 - Instrument Person (Surveying & Layout))	7/1/2025		\$29.40	\$21.82	\$51.22
Operators (Class 04 - Instrument Person (Surveying & Layout))	7/1/2026		\$30.55	\$22.17	\$52.72
Operators (Class 04 - Rodman/Chainman (Surveying and Layout)) Commonwealth of Pennsylvania	7/1/2024		\$27.85	\$21.42	\$49.27 Department of

Commonwealth of Pennsylvania Report Date: 5/28/2025

Department of Labor & Industry Page 3 of 7

Project: 25-05467 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Class 04 - Rodman/Chainman (Surveying and Layout))	7/1/2025		\$28.95	\$21.82	\$50.77
Operators (Class 04 - Rodman/Chainman (Surveying and Layout))	7/1/2026		\$30.10	\$22.17	\$52.27
Painters Class 6 (see notes)	6/1/2024		\$32.14	\$24.93	\$57.07
Painters Class 6 (see notes)	6/1/2025		\$34.16	\$25.81	\$59.97
Pile Driver Divers (Building, Heavy, Highway)	1/1/2024		\$60.95	\$21.97	\$82,92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2025		\$62.82	\$22.72	\$85.54
Pile Driver Divers (Building, Heavy, Highway)	1/1/2026	4	\$64.70	\$23.47	\$88.17
Piledrivers	1/1/2024		\$40.63	\$21.97	\$62,60
Piledrivers	1/1/2025		\$41.88	\$22.72	\$64.60
Piledrivers	1/1/2026		\$43.13	\$23.47	\$66.60
Plasterers	6/1/2023	Pri -	\$32.14	\$20.54	\$52.68
Plasterers	6/1/2024		\$33.14	\$21.04	\$54.18
Plumber/Pipefitter	5/1/2023		\$41.36	\$29.72	\$71.08
Plumber/Pipefitter	5/1/2025		\$45.30	\$29.91	\$75.21
Roofers (Composition)	5/1/2024		\$44.13	\$34,77	\$78.90
Roofers (Composition)	5/1/2025	-	\$46.03	\$34.77	\$80.80
Roofers (Shingle)	5/1/2024		\$34,35	\$22.20	\$56.55
Roofers (Slate & Tile)	5/1/2024		\$37.35	\$22.20	\$59.55
Sheet Metal Workers	6/1/2023		\$41.41	\$42.32	\$83.73
Sheet Metal Workers	6/1/2024		\$43.09	\$43.14	\$86.23
Sign Makers and Hangars	7/15/2023		\$31.76	\$24.63	\$56.39
Sign Makers and Hangars	7/15/2024		\$32.32	\$25.82	\$58.14
Sprinklerfitters	4/1/2024		\$46.45	\$28.62	\$75.07
Terrazzo Finisher	5/1/2024		\$35.66	\$20.76	\$56.42
Terrazzo Finisher	5/1/2025		\$36.32	\$21.68	\$58.00
Terrazzo Grinder	5/1/2024		\$36.42	\$20.76	\$57.18
Terrazzo Grinder	5/1/2025		\$37.10	\$21.68	\$58.78
Terrazzo Mechanics	5/1/2024		\$36.44	\$22.51	\$58.95
Terrazzo Mechanics	5/1/2025		\$37.17	\$23.43	\$60.60
Tile & Marble Finisher	5/1/2024		\$33,36	\$16.99	\$50.35
Tile & Marble Finisher	5/1/2025		\$35.31	\$16.99	\$52.30
Tile & Marble Finisher	5/1/2026		\$37.26	\$16.99	\$54.25
Tile Setter	5/1/2024	TATE OF THE REAL PROPERTY.	\$35,25	\$19.24	\$54.49
Tile Setter	5/1/2025		\$37.20	\$19.24	\$56.44
Tile Setter	5/1/2026	ENG: 9E	\$39.15	\$19.24	\$58.39
Truckdriver class 1(see notes)	1/1/2024		\$34.93	\$22.71	\$57.64
Truckdriver class 1(see notes)	1/1/2025		\$36.43	\$23.21	\$59.64
Truckdriver class 1(see notes)	1/1/2026		\$37.93		\$61.64
Truckdriver class 2 (see notes)	1/1/2024	FELTER F	\$35.39	\$23.02	\$58.41
Truckdriver class 2 (see notes)	1/1/2025		\$36.89	\$23.52	\$60.41
Truckdriver class 2 (see notes)	1/1/2026		\$38.39		\$62.41
Window Film / Tint Installer	10/1/2019		\$25.00	\$2.63	\$27.63

Project: 25-05467 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Carpenter	1/1/2024		\$39.85	\$21.34	\$61.19
Carpenter	1/1/2025	Y PER STAN	\$41.10	\$22.09	\$63.19
Carpenter	1/1/2026		\$42.35	\$22.84	\$65.19
Carpenter Welder	1/1/2024		\$41.35	\$21.34	\$62.69
Carpenter Welder	1/1/2025		\$42.60	\$22.09	\$64.69
Carpenter Welder	1/1/2026		\$43.85	\$22.84	\$66.69
Carpenters - Piledriver/Welder	1/1/2024		\$42.13	\$21.97	\$64.10
Carpenters - Piledriver/Welder	1/1/2025		\$43.38	\$22.72	\$66.10
Carpenters - Piledriver/Welder	1/1/2026		\$44.63	\$23.47	\$68.10
Cement Finishers	1/1/2024	Light	\$35.14	\$26.30	\$61.44
Cement Finishers	1/1/2025		\$35.94	\$27.50	\$63.44
Cement Masons	1/1/2020		\$32.84	\$21.10	\$53.94
Electric Lineman	5/29/2023		\$52.56	\$29.99	\$82.55
Electric Lineman	6/3/2024		\$53.97	\$31.05	\$85.02
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	6/1/2024		\$32.99	\$34.30	\$67.29
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	6/1/2025	- 31-31	\$34.76	\$34.73	\$69.49
Laborers (Class 01 - See notes)	1/1/2023		\$29.85	\$25.50	\$55,35
Laborers (Class 01 - See notes)	1/1/2024	Mineral II	\$32.10	\$25,50	\$57,60
Laborers (Class 01 - See notes)	1/1/2025		\$33.60	\$26.00	\$59.60
Laborers (Class 01 - See notes)	1/1/2026	THE REAL PROPERTY.	\$34.60	\$27.00	\$61.60
Laborers (Class 02 - See notes)	1/1/2023		\$30.01	\$25.50	\$55.51
Laborers (Class 02 - See notes)	1/1/2024		\$32.26	\$25.50	\$57.76
Laborers (Class 02 - See notes)	1/1/2025		\$33.76	\$26.00	\$59.76
Laborers (Class 02 - See notes)	1/1/2026		\$34.76	\$27.00	\$61.76
Laborers (Class 03 - See notes)	1/1/2023		\$30.50	\$25.50	\$56.00
Laborers (Class 03 - See notes)	1/1/2024		\$32.75	\$25.50	\$58.25
Laborers (Class 03 - See notes)	1/1/2025		\$34.25	\$26,00	\$60.25
Laborers (Class 03 - See notes)	1/1/2026		\$35.25	\$27.00	\$62.25
Laborers (Class 04 - See notes)	1/1/2023		\$30.95	\$25.50	\$56.45
Laborers (Class 04 - See notes)	1/1/2024		\$33.20	\$25.50	\$58.70
Laborers (Class 04 - See notes)	1/1/2025		\$34.70	\$26.00	\$60.70
Laborers (Class 04 - See notes)	1/1/2026	F-11	\$35.70	\$27.00	\$62.70
Laborers (Class 05 - See notes)	1/1/2023		\$31.36	\$25.50	\$56.86
Laborers (Class 05 - See notes)	1/1/2024		\$33.61	\$25.50	\$59.11
Laborers (Class 05 - See notes)	1/1/2025		\$35.11	\$26.00	\$61.11
Laborers (Class 05 - See notes)	1/1/2026		\$36.11	\$27.00	\$63.11
Laborers (Class 06 - See notes)	1/1/2023		\$28.20	\$25.50	\$53.70
Laborers (Class 06 - See notes)	1/1/2024		\$30.45	\$25.50	\$55.95
Laborers (Class 06 - See notes)	1/1/2025		\$31.95	\$26.00	\$57.95
Laborers (Class 06 - See notes)	1/1/2026		\$32.95	\$27.00	\$59,95
			\$30.85	\$25.50	\$56.35
Laborers (Class 07 - See notes)	1/1/2023		0.00.001	WZ.J.(101	
Laborers (Class 07 - See notes) Laborers (Class 07 - See notes)	1/1/2023		\$30.83	\$25.50	\$58.60

Commonwealth of Pennsylvania Report Date: 5/28/2025

Project: 25-05467 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 07 - See notes)	1/1/2026		\$35.60	\$27.00	\$62.60
Laborers (Class 08 - See notes)	1/1/2023		\$32,35	\$25.50	\$57.85
Laborers (Class 08 - See notes)	1/1/2024		\$34.60	\$25.50	\$60.10
Laborers (Class 08 - See notes)	1/1/2025		\$36.10	\$26.00	\$62.10
Laborers (Class 08 - See notes)	1/1/2026		\$37.10	\$27.00	\$64.10
Millwright	6/1/2024		\$47.59	\$23.72	\$71.31
Millwright	6/1/2025		\$49.72	\$23.72	\$73.44
Operators (Class 01 - see notes)	1/1/2023		\$36.79	\$23.58	\$60.37
Operators (Class 01 - see notes)	1/1/2024	F-1 -	\$38.59	\$24.03	\$62.62
Operators (Class 01 - see notes)	1/1/2025		\$40.39	\$24.23	\$64.62
Operators (Class 01 - see notes)	1/1/2026		\$41.96	\$24.66	\$66.62
Operators (Class 02 -see notes)	1/1/2023		\$36.53	\$23.58	\$60.11
Operators (Class 02 -see notes)	1/1/2024		\$38.33	\$24.03	\$62.36
Operators (Class 02 -see notes)	1/1/2025		\$40.13	\$24.23	\$64.36
Operators (Class 02 -see notes)	1/1/2026		\$41.70	\$24.66	\$66.36
Operators (Class 03 - See notes)	1/1/2023		\$32.88	\$23.58	\$56.46
Operators (Class 03 - See notes)	1/1/2024		\$34.68	\$24.03	\$58.71
Operators (Class 03 - See notes)	1/1/2025		\$36.48	\$24.23	\$60.71
Operators (Class 03 - See notes)	1/1/2026		\$38.05	\$24.66	\$62.71
Operators (Class 04 - See notes)	1/1/2023		\$32.42	\$23.58	\$56.00
Operators (Class 04 - See notes)	1/1/2024		\$34.22	\$24.03	\$58.25
Operators (Class 04 - See notes)	1/1/2025		\$36.02	\$24.23	\$60.25
Operators (Class 04 - See notes)	1/1/2026		\$37.59	\$24.66	\$62.25
Operators (Class 05 - See notes)	1/1/2023		\$32.17	\$23.58	\$55.75
Operators (Class 05 - See notes)	1/1/2024		\$33.97	\$24.03	\$58.00
Operators (Class 05 - See notes)	1/1/2025		\$35.77	\$24.23	\$60.00
Operators (Class 05 - See notes)	1/1/2026		\$37.34	\$24.66	\$62.00
Operators Class 1-A	1/1/2023		\$39.79	\$23,58	\$63.37
Operators Class 1-A	1/1/2024		\$41.59	\$24.03	\$65.62
Operators Class 1-A	1/1/2025		\$43.39	\$24.23	\$67,62
Operators Class 1-A	1/1/2026		\$44.96	\$24,66	\$69,62
Operators Class 1-B	1/1/2023		\$38.79	\$23.58	\$62.37
Operators Class 1-B	1/1/2024		\$40.59	\$24.03	\$64.62
Operators Class 1-B	1/1/2025		\$42.39	\$24.23	\$66.62
Operators Class 1-B	1/1/2026		\$43.96	\$24.66	\$68,62
Painters Class 1 (see notes)	6/1/2022		\$34.45	\$22.82	\$57.27
Painters Class 2 (see notes)	6/1/2024		\$38.09	\$24.93	\$63,02
Painters Class 2 (see notes)	6/1/2025		\$40.36	\$25.81	\$66.17
Painters Class 3 (see notes)	6/1/2024		\$40.66	\$24.93	\$65,59
Painters Class 3 (see notes)	6/1/2025		\$43.69	\$25.81	\$69.50
Painters Class 4 (see notes)	6/1/2019		\$28.20	\$20.06	\$48.26
Painters Class 5 (see notes)	6/1/2019		\$22.91	\$20.06	\$42.97
Pile Driver Divers (Building, Heavy, Highway)	1/1/2024		\$60.95	\$21,97	\$82,92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2025		\$62.82	\$22.72	\$85.54

Project: 25-05467 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Pile Driver Divers (Building, Heavy, Highway)	1/1/2026		\$64.70	\$23.47	\$88.17
Piledrivers	1/1/2024		\$40.63	\$21.97	\$62.60
Piledrivers	1/1/2025		\$41.88	\$22.72	\$64.60
Piledrivers	1/1/2026		\$43.13	\$23.47	\$66.60
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2022		\$48.43	\$40.28	\$88.71
Truckdriver class 1(see notes)	1/1/2024		\$34.93	\$22.71	\$57.64
Truckdriver class 1(see notes)	1/1/2025		\$36.43	\$23.21	\$59.64
Truckdriver class 1(see notes)	1/1/2026		\$37.93	\$23.71	\$61.64
Truckdriver class 2 (see notes)	1/1/2024		\$35.39	\$23.02	\$58.41
Truckdriver class 2 (see notes)	1/1/2025		\$36.89	\$23.52	\$60.41
Truckdriver class 2 (see notes)	1/1/2026		\$38.39	\$24.02	\$62.41